

Joseph Longo
Orland Park, IL 60467



WORK REQUEST

PETITIONER: Junnel Taylor

DATE: 6/2/2018

LOCATION: G2 Mini Building (Carmen Building)

PROJECT DETAILS:

- Remodel building

Please see attached documents for job description

Estimate for labor and material \$146,600-156,600


If you have any questions or concerns please contact me at your convenience.

Respectfully,

Joseph Longo
708-214-9975
www.longocorporation.com
Longocorporation@gmail.com

708-214-9975
Longocorporation@gmail.com

16'-8 4/16"
3'-0 1/8"
6'-1 1/16"
6'-1 5/8"




Longo Corp
301 W Lake
62 Mini Existing layout

DEMO

NOTE: THE BUILDING HAS BEEN INSPECTED AND HAS BEEN APPROVED FREE OF ANY AND ALL ASBESTOS.

67-3-5/8"



DEMO SPECS:

- The Bathroom has already been demoed
- Remove all the specified walls as shown below
- Remove all the existing VCT tile from the floor
- Remove the entire ceiling
- Remove all the paint on the outside
- Remove the front door and brick up the door to match the existing brick on the exterior
- Demo the 4' x 9' window (east side #1)
- Remove the existing furnace upon approval
- Do not remove anything from the communications room

- Key Pads
- (BIS FIX) ASHRAE
- (SAMI FIX)

Floor	The bathrooms will have ceramic tile with a 4 inch boarder along the floor around the entire perimeter
Wall	Vet throughout the rest of the building (carpet may be optional in the back office)
Ceiling	
Supports ceiling 2nd(fulle)	
raise the ceiling from 8 to 9 if possible, otherwise raise the ceiling as high as possible.	

