

## **WORK REQUEST**

**PETITIONER**: Kevin Rupe & Tim Croston

**DATE:** 5/1/2018

**LOCATION:** Larry Provo Training Center

**PROJECT DETAILS:** 

Classrooms G & H

- Remove wall in between classrooms G & H
  - Add celling grid where needed
  - Install carpet where needed
  - Patch and paint drywall from wall demolition
  - Move and reinstall white boards
  - o Electrical and communications work will be handled by UP
- Partition
  - One week lead time for shop drawings
  - o 8-week lead time for partition

Wall demolition and repair estimated labor and material - \$6,800 Partition materials and installation- \$8,755

If you have any questions or concerns please contact me at your convenience.

Respectfully,

Joseph Longo 708-214-9975

www.longocorporation.com Longocorporation@gmail.com