

WORK REQUEST

PETITIONER: Marquis Davis & Steve Duda

DATE: 11/30/2017

LOCATION: Engineering offices

PROJECT DETAILS:

Remove wainscoting

- Patch and paint all offices
- Lightly sand and refinish all doors and jambs
- Change ceiling tiles
- Take down and re hang all photos

Estimate for labor and material - \$13,770

NOTE* The labor rate is based on an estimated number of hours with a fixed hourly rate according to our UP contract.

If you have any questions or concerns please contact me at your convenience.

Respectfully,

Joseph Longo 708-214-9975

www.longocorporation.com Longocorporation@gmail.com