

Junell Taylor 9/14/2017

301 W. Lake St.

Northlake, IL 60164

We would like to thank you for allowing us to bid on your project. We understand you have many options. Allowing us to bid is greatly appreciated.

The following is the bid for the Admin Training Room Closet;

PROJECT DETAILS:

- Hang Plastic for dust control/ re hang projector screen
- Remove broken radiator
- Frame 4 walls to 11 ft. celling to create storage area
 - Enclose posts with wall
- Drywall both sides of new walls (approx. 1,300 sq. ft.)
- Patch and paint
- Coordinate with electrical and communications
- Install double wood doors on west wall
- Install Single wood door on east wall
- Hang TVs/Install exhaust fan/extend furnace intake

Total Estimate -\$24,480

NOTE* The labor rate is based on an estimated number of hours with a fixed hourly rate according to our UP contract. If the hourly rate comes in less than the estimate then we use the hourly rate. If we predict the hourly rate might exceed the estimate we will notify you immediately. All labor hours are recorded on a daily basis.

Respectfully,

Joseph Longo

708-214-9975

www.longocorporation.com

Longocorporation@gmail.com