

## **WORK REQUEST**

PETITIONER: Kevin Rupe & Tim Croston

**DATE:** 5/1/2018

**LOCATION:** Larry Provo Training Center

**PROJECT DETAILS:** 

## **Signal Training Room Wall**

Remove wall and leave wing walls

- Add celling grid where needed
- o Install tile where needed
- Patch and paint drywall from wall demolition
- o Electrical and communications work will be handled by UP

**Estimate for labor and material** - \$10,250

If you have any questions or concerns please contact me at your convenience.

Respectfully,

Joseph Longo 708-214-9975

www.longocorporation.com Longocorporation@gmail.com