

## **WORK REQUEST**

PETITIONER: Kevin Rupe & Tim Croston

**DATE:** 11/15/2017

**LOCATION:** Larry Provo Training Center

**PROJECT DETAILS:** 

Classrooms A & B

- Install new computer Counter tops in classroom B on north and south walls
  - Remove chair rail under outlets
  - o Attach all brackets to metal studs and hardwood backer for support
- Remove wall in between classrooms A & B
  - Adjust celling grid where wall existed
  - Match carpet squares as close as possible
  - o Patch and paint drywall from wall demolition

## **Estimate for labor and material** - \$8,707

**NOTE\*** The labor rate is based on an estimated number of hours with a fixed hourly rate according to our UP contract. All labor hours are recorded on a daily basis.

If you have any questions or concerns please contact me at your convenience.

Respectfully,

Joseph Longo 708-214-9975

www.longocorporation.com Longocorporation@gmail.com